

**OPERATIONS SUPPORT SERVICES DIVISION**

P.O. Box 942702

Sacramento, CA 94229-2702

Telecommunications Device for the Deaf - (916) 795-3240

(916) 795-3020 , FAX (916) 795-3379

March 17, 2006

Sent: Via e-mail and overnight courier

TO: ALL QUALIFIED BUSINESS PARTNERS

FROM: CALIFORNIA PUBLIC EMPLOYEES' RETIREMENT SYSTEM

SUBJECT: ADDENDUM NO. 9
REQUEST FOR PROPOSAL NO. 2004-3494
COMET – PENSION SYSTEM RESUMPTION PROJECT

Addendum Number 9 shall be incorporated into the Request for Proposal (RFP) documents. The following revisions have been made to the RFP:

Section	Revised Language
Schedule of Events	Dates revised to reflect extension to the final filing date: Submission of Final Proposals April 6, 2006 at 3:00 p.m., PDT Preliminary Review Begins April 6, 2006 Evaluation of Final Proposals Begins April 7, 2006
V.A	The first paragraph was revised to reflect response to question and now reads as follows: This section addresses the administrative and technical requirements for the Corporate Online Member Employer Transactions (COMET) - Pension System Resumption (PSR) Project (PSR Project) Alternative Procurement Request for Proposal (RFP). A number of these requirements mandates that particular material or information (e.g., forms, charts, matrices, and plans) be included in the Qualified Business Partner's (QBP's) submittal; these requirements are numbered in each section as "Proposal Item XX." <u>Large volume or browser compatible documentation samples may be submitted in CD ROM format. The CD must be referenced in the Proposal Item response and included within the applicable volume.</u> The Proposal Item requirements in the QBP's Final Proposal must be organized so that these items can be easily found by the California Public Employees' Retirement System (CalPERS) Evaluation Team (Evaluation Team).
V.C.3	The narrative information in this section has been replaced in its entirety.
VII.F	The cost table instructions were revised for Cost Table VII.3 and Cost Table VII.4 to revise the first column heading title to read as follows: PSR Project Phase and Major Milestone
VII.F	The cost table instructions were revised for Cost Table VII.5 to reflect response to question.

Section	Revised Language
Cost Tables	The following Cost Tables were replaced in their entirety to conform to changes made to the cost table instructions in Section VII.F: Cost Table VII.3 Cost Table VII.4 Cost Table VII.5 Cost Table VII.8
Cost Table VII.8	Cost Table VII.8 was replaced in its entirety to conform to changes made to the instructions in Addendum 8. The first column heading was revised to read as follows: Fiscal Year (CCYY/CCYY)
Exhibit II.4.B Exhibit II.4.C (Riders A through J)	Contract Terms and Conditions and all Riders were replaced in their entirety to: <ul style="list-style-type: none">• Reflect final language; and,• Correct spelling errors and minor formatting inconsistencies. Note: The majority of substantial revisions were made to the Contract Terms and Conditions and Riders A, G, and I.

The enclosed CD-ROM incorporates language changes made in previous Addenda and reflects revisions to the RFP language as listed above. We appreciate your interest in our Project and look forward to your continued participation in the procurement process.

Sincerely,

Original Signed By Cathy Martens for:

Charleen Maxwell
Contracts Administrator
Contracts Management Section

Enclosure: CD-ROM